

**RFP-MCC-2320
Addendum #3**

To All Bidders of RFP-MCC-2320:

Please note: the following addendum applies to RFP-MCC-2320 and shall be taken into consideration when preparing bid documents.

1. With award of the project likely not until mid-December, the ground will more than likely be too snow covered to complete an accurate topo survey. Also, geotechnical investigation reports typically take anywhere from 2-6 weeks to receive following the investigation. For these two reasons the completion date of Feb 28, 2024, is likely impossible.

We confirm that the completion date for this project will be April 1, 2024.

A signed copy of each Addendum must also be included with the bid submission. Failure to include this Addendum may be cause for rejection. If you have any questions, please contact Shelby Hum at shelbyhum@cumberlandcounty.ns.ca
ALL OTHER SPECIFICATIONS, TERMS AND CONDITIONS REMAIN UNCHANGED.

Acknowledgement by Bidder:

Company Name: _____

Print Name: _____

Signed: _____

Date: _____

End of Addendum #3